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Disclaimer

All rights reserved. No part of this publication may be
reproduced or copied by any means without the prior
written permission of the copyright holder, application of
which should be addressed to the Chief Executive Officer,
Building and Construction Authority, 5 Maxwell Road,
#16-00 Tower Block MND Complex, Singapore 069110.

Disclaimer

All rights reserved. No part of this publication may be
reproduced or copied by any means without the prior
written permission of the copyright holder, application of
which should be addressed to the Chief Executive Officer,
Building and Construction Authority, 52 Jurong Gateway
Road #12-01, Singapore 608550.

Terminology used in Clause 4.2, 11.4, 18.1, 25.2, 27.1,
33.4,C4.0and C7.0

“sub-contract(s)” and “sub-contractor(s)”

Terminology used in Clause 4.2, 11.4, 18.1, 25.2, 27.1,
33.4,C4.0and C7.0

“subcontract(s)” and “subcontractor(s)”

Clause 1.1 Definition
(q) "Loss and Expense" means:

(i) the direct relevant costs of labour, Plant,
materials, or goods actually incurred; and

Clause 1.1 Definition
(q) "Loss and Expense" means:
(i) the direct relevant costs of labour, Plant,

Construction Equipment, materials, or
goods actually incurred; and

Clause 2.2 Superintending Officer's Representative

The Superintending Officer's Representative shall be
appointed by and be responsible to the Superintending
Officer and shall carry out such duties and exercise such
authority as may be delegated to him by the
Superintending Officer under Clause 2.3.

Clause 2.2 Superintending Officer's Representative

The Superintending Officer's Representative shall be
appointed by and be responsible to the Superintending
Officer and shall carry out such duties and exercise such
authority as may be delegated to him by the
Superintending Officer under Clause 2.3. For the
avoidance of doubt, the Superintending Officer may
appoint more than one Superintending Officer’s
Representative.

Clause 2.5 Instructions by Superintending Officer

Instructions given by the Superintending Officer shall be
in writing. Provided that if for any reason the
Superintending Officer considers it necessary to give any
such instruction orally, the Contractor shall comply with
such instruction. Confirmation in writing of such oral
instruction given by the Superintending Officer, whether
before or after the carrying out of the instruction, shall be
deemed to be an instruction within the meaning of this

Clause 2.5 Instructions by Superintending Officer

Instructions given by the Superintending Officer shall be
in writing.  Provided that if for any reason the
Superintending Officer considers it necessary to give any
such instruction orally, the Contractor shall comply with
such instruction. Confirmation in writing of such oral
instruction given by the Superintending Officer, whether
before or after the carrying out of the instruction, shall be
deemed to be an instruction within the meaning of this
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Clause. Provided further that if the Contractor, within 7
days, confirms in writing to the Superintending Officer
any oral instruction of the Superintending Officer and such
confirmation is not contradicted in writing within 7 days
by the Superintending Officer, it shall be deemed to be an
instruction of the Superintending Officer. The provisions
of this Clause shall equally apply to instructions given by
the Superintending Officer's Representative and any
assistants of the Superintending Officer or the
Superintending  Officer's  Representative  appointed
pursuant to Clause 2.4.

Clause. Provided further that if the Contractor, within 3
working days, confirms in writing to the Superintending
Officer any oral instruction of the Superintending Officer
and such confirmation is not contradicted in writing within
the next 3 working days by the Superintending Officer, it
shall be deemed to be an instruction of the Superintending
Officer. However, should the Superintending Officer
withdraw any such oral instructions at any time within
the aforesaid period of 6 working days, then the
Superintending Officer may certify pursuant to Clause
32, such sum as may be reasonable in respect of such
Loss and Expense that the Contractor has incurred by
reason of his compliance with the Superintending
Officer’s oral instruction that has been withdrawn.
The provisions of this Clause shall equally apply to
instructions given by the Superintending Officer's
Representative and any assistants of the Superintending
Officer or the Superintending Officer's Representative
appointed pursuant to Clause 2.4. For the purposes of
this Clause, the term “working days" shall exclude
Sundays and public holidays.

Clause 3.1 Contract Documents to be Taken as Mutually
Explanatory

The several documents forming the Contract are to be
taken as mutually explanatory of one another but in the
event of any conflict or inconsistency between the
Conditions and the other documents forming the Contract,
the Conditions shall be given precedence. Within the
Conditions, the Particular Conditions, if any, shall be
given precedence.

SUPPLEMENT
APPENDIX

No provision

Clause 3.1 Contract Documents to be Taken as Mutually
Explanatory

The several documents and drawings forming the
Contract are to be taken as mutually explanatory of one
another but in the event of any conflict or inconsistency
between the Conditions and the other documents forming
the Contract, the Conditions shall be given precedence.
Within the Conditions, the Particular Conditions, if any,
shall be given precedence. In the event of any conflict or
inconsistency between the drawings, then the order of
precedence shall be as prescribed in the Appendix.

SUPPLEMENT
APPENDIX
CLAUSE
ORDER OF 31 e
DRAWINGS
(indescending order) L

Clause 4.4 Responsibility for Identifying Ambiguities,
Discrepancies, etc

(1) The Contractor shall forthwith notify the
Superintending Officer in writing of any ambiguity,
discrepancy, conflict, inconsistency or omission in or
between any of the Contract documents that may at

Clause 4.4 Responsibility for Identifying Ambiguities,
Discrepancies, etc

(1) Either the Superintending Officer or Contractor
shall forthwith notify the other party in writing as
soon as either becomes aware of any ambiguity,
discrepancy, conflict, inconsistency or omission in or
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any time be found. The Superintending Officer insofar
as it may affect the execution or completion of the
Works shall then explain and adjust it and may issue
to the Contractor an instruction so as to resolve the
ambiguity, discrepancy, conflict, inconsistency or
omission. If, in the opinion of the Contractor,
compliance with any such instruction is likely to or
has involved the Contractor in any Loss and Expense
which could not have been reasonably foreseen by an
experienced contractor (assuming a diligent perusal of
the documents submitted prior to Contract), the
Contractor shall forthwith notify the Superintending
Officer in writing and subject to compliance by the
Contractor with Clauses 14, 23 and 32, the
Superintending Officer may grant an extension of
time pursuant to Clause 14 and may certify pursuant
to Clause 32 such sum as may be reasonable in
respect of such Loss and Expense.

(2) In the event that instructions issued by the
Superintending Officer to resolve such ambiguity,
discrepancy, conflict, inconsistency or omission result
in a reduction in the Contract Sum, such reduction
shall be determined in accordance with Clause 20 and
the Superintending officer shall be entitled to reduce
any valuation of the Works made under Clause 32
accordingly.

(3) Nothing in Clause 4.4(1) or the Contract shall entitle
the Contractor to an extension of time or Loss and
Expense or any other compensation or remedy
whatsoever (whether pursuant to the Contract or as
damages or otherwise in law) for any ambiguity,
discrepancy, conflict, inconsistency or omission in
any of the documents which could have been found
prior to the date of the Letter of Acceptance and the
Contractor shall be deemed to have found it and to
have entered into the Contract with full knowledge of
it and of any resolution of it.

between any of the Contract documents that may at
any time be found.

(2) Where either party has been notified, the
Superintending Officer insofar as it may affect the
execution or completion of the Works shall then
explain and adjust it and may issue to the Contractor
an instruction so as to resolve the ambiguity,
discrepancy, conflict, inconsistency or omission. |If,
in the opinion of the Contractor, compliance with
any such instruction is likely to or has involved the
Contractor in any Loss and Expense which could not
have been reasonably foreseen by an experienced
contractor (assuming a diligent perusal of the
documents submitted prior to Contract), the
Contractor shall forthwith notify the Superintending
Officer in writing and subject to compliance by the
Contractor with Clauses 14, 23 and 32, the
Superintending Officer may grant an extension of
time pursuant to Clause 14 and may certify pursuant
to Clause 32 such sum as may be reasonable in
respect of such Loss and Expense.

(3) In the event that instructions issued by the
Superintending Officer to resolve such ambiguity,
discrepancy, conflict, inconsistency or omission
result in a reduction in the Contract Sum, such
reduction shall be determined in accordance with
Clause 20 and the Superintending officer shall be
entitled to reduce any valuation of the Works made
under Clause 32 accordingly.

Clause 5.1
Information

Inspection of Site and Geotechnical

The Contractor shall be deemed to have inspected and
examined the Site and its surroundings and to have
satisfied himself before submitting the Tender as to the
nature of the ground and sub-soil and the form and nature
of the Site. Geotechnical information obtained from site
investigation, reports, publications and/or journals
concerning the site may be provided by the Employer. The
provision of the geotechnical information by the Employer
shall not relieve the Contractor from the responsibility of
carrying out his own investigation and/or search for
existing and other additional geotechnical information
relevant to the Site.

Clause 5.1
Information

Inspection of Site and Geotechnical

The Contractor shall be deemed to have inspected and
examined the Site and its surroundings and to have
satisfied himself before submitting the Tender as to the
nature of the ground and sub soil and the form and nature
of the Site. The Employer shall upon request, provide
any Geotechnical information obtained from site
investigation, reports, publications and/or journals
concerning the site, if available, save that the Employer
need not provide such Geotechnical information that it
deems to be confidential or sensitive. The provision of
the geotechnical information by the Employer shall not
relieve the Contractor from the responsibility of carrying
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out his own investigation and/or search for existing and
other additional geotechnical information relevant to the
Site.

Clause 10.7 Defects during the Progress of the Works

If the Superintending Officer during the progress of the
Works finds any Defect, he may instruct the Contractor in
writing to do any or all of the following:

Clause 10.7 Defects during the Progress of the Works

Either the Superintending Officer or the Contractor
shall forthwith notify the other party in writing as soon
as either finds any defect during the progress of the
Works. The Superintending Officer may instruct the
Contractor in writing to do any or all of the following:

Clause 12.5 Other Contractors

(1) The Employer reserves the right to employ or
otherwise engage any persons to carry out on Site,
work which does not form any part of the Works,
whether or not information with respect to such work
is provided in the Contract. Every person so employed
shall be deemed to be a person for whom the
Employer is responsible and not to be a subcontractor.
The Contractor shall permit the execution of any work
by any such person employed or engaged by the
Employer. For the avoidance of doubt, any properly
authorised authority or statutory boards who may be
employed in the execution on or near the Site of any
work not in the Contract shall not be regarded as
contractors of the Employer and shall not be deemed
to be a person for whom the Employer is responsible.

Clause 12.5 Other Contractors

(1) The Employer reserves the right to employ or
otherwise engage any persons to carry out on Site,
work which does not form any part of the Works,
whether or not information with respect to such work
is provided in the Contract. Every person so deployed
shall be deemed to be a person for whom the
Employer is responsible and not to be a subcontractor.
The Contractor shall permit the execution of any work
by any such person deployed by the Employer on 7
days’ written notice given by the Superintending
Officer, or where the Superintending Officer
deems the work to be urgent, then as soon as
practicable.  For the avoidance of doubt, any
properly authorised authority or statutory boards who
may be deployed in the execution on or near the Site
of any work not in the Contract shall not be regarded
as contractors of the Employer and shall not be
deemed to be a person for whom the Employer is
responsible.

Clause 14.2 Extension of the Time for Completion

The time within which the Works or any phase or part of
the Works is to be completed may be extended by the
Superintending  Officer  either  prospectively  or
retrospectively and before or after the Time for
Completion by such further period or periods of time as
may reasonably reflect delay in completion of the Works
which, notwithstanding due diligence and the taking of all
reasonable steps by the Contractor to avoid or reduce such
delay, will or might be or has been caused by any of the
following events:

(@) Force majeure.
(@) Any other ground for extension of time expressly

mentioned in the Contract and not mentioned in this
Clause 14.2.

Clause 14.2 Extension of the Time for Completion

The time within which the Works or any phase or part of
the Works is to be completed may be extended by the
Superintending ~ Officer  either  prospectively  or
retrospectively and before or after the Time for
Completion by such further period or periods of time as
may reasonably reflect delay in completion of the Works
which, notwithstanding due diligence and the taking of all
reasonable steps by the Contractor to avoid or reduce such
delay, will or has been caused by any of the following
events:

(@ An event which is beyond the Contractor’s

reasonable control (a force majeure event).

(q) Epidemics or pandemics resulting in shortages of
the labour, goods, materials or Construction
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Equipment required for the Works or inability to
proceed with any part of the Works.

(r) Any other ground for extension of time expressly
mentioned in the Contract and not mentioned in this
Clause 14.2.

Clause 18.4 Contractor to Search

If any Defect, shrinkage or other fault in the Works
appears at any time from the commencement of Works to
the end of the Defects Liability Period, the Superintending
Officer may instruct the Contractor to search under the
direction of the Superintending Officer for the cause of the
Defect, shrinkage or other fault. If such Defect, shrinkage
or other fault is one for which the Contractor is liable
under the Contract or the necessity for such a search is
caused by the Contractor or arises from some default by
the Contractor, the cost of the work carried out in
searching as aforesaid shall be borne by the Contractor and
the Contractor shall in such case remedy such Defect,
shrinkage or other fault at his own cost.

Clause 18.4 Notify and Search for Defects

Either the Superintending Officer or the Contractor
shall forthwith notify the other party in writing as soon
as either becomes aware of any Defect, shrinkage or
other fault in the Works which appears at any time from
the commencement of Works to the end of the Defects
Liability Period. Upon sending or receiving such
notification in writing, the Superintending Officer may
instruct the Contractor to search under the direction of the
Superintending Officer for the cause of the Defect,
shrinkage or other fault. If such Defect, shrinkage or other
fault is one for which the Contractor is liable under the
Contract or the necessity for such a search is caused by the
Contractor or arises from some default by the Contractor,
the cost of the work carried out in searching as aforesaid
shall be borne by the Contractor and the Contractor shall
in such case remedy such Defect, shrinkage or other fault
at his own cost.

CLAUSE 27 INSURANCE FOR PERSONAL INJURY,
WORK INJURY COMPENSATION AND PROPERTY
DAMAGE

Clause 27.1 The Policies

(1) Without prejudice to his liability to indemnify the
Employer under Clause 26, the Contractor shall,
before commencement of any work under the
Contract, maintain:

(@ such insurances (subject to any limitations
permitted by the Specifications or other Contract
documents) as are necessary to cover the liability
of the Contractor or, as the case may be, of any
such subcontractor, in respect of personal injuries
or death arising out of or in the course of or by
reason of the carrying out of the Works or the
sub-contract works including any liability of the
Contractor under the Work Injury Compensation
Act or any subsequent modification or re-
enactment of such Act; and

(b) such insurances as may be specifically required
by the Contract in respect of injury or damage to
property real or personal (other than the Works)
arising out of or in the course of or by reason of

CLAUSE 27 INSURANCE FOR PERSONAL
INJURY, WORK INJURY AND PROPERTY
DAMAGE

Clause 27.1 The Policies

(1) Without prejudice to his liability to indemnify the
Employer under Clause 26, the Contractor shall,
before commencement of any work under the
Contract, maintain:

(@) such insurances (subject to any limitations
permitted by the Specifications or other Contract
documents) as are necessary to cover the liability
of the Contractor or, as the case may be, of any
such subcontractor, in respect of personal injuries
or death of any person whomsoever arising out
of or in the course of or by reason of the carrying
out of the Works or the subcontract works;

(aa) such approved policy as required under the
Work Injury Compensation Act or regulations

(including any subsequent amendment or re-

enactment of the Act or regulations); and

(b) such insurances as may be specifically required
by the Contract in respect of injury or damage to
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the carrying out of the Works and caused by any
negligence, omission, breach of contract or
default of the Contractor, his servants or agents
or, as the case may be, of such subcontractor and
his servants or agents. Such insurances shall be
subject to such limitations as to the extent of
liability for any one accident as may be set out in
the Appendix hereto.

The Contractor's insurances shall provide for the
Employer's interests to be noted as "Principal" (for
Work Injury Compensation/Employer's Liability) or
as an "Additional Insured" with a "cross liability"
provision (for Third Party Liability).
(2) Any such insurance as is referred to in Clause 27.1 (1)
shall be placed with an insurer approved by the
Superintending Officer and the Contractor shall
deposit with the Superintending Officer before the
commencement of any work on Site a copy of the
policy or policies of insurance and no later than 14
days thereafter the receipts in respect of the premiums
paid under such policy or policies.

property real or personal (other than the Works)
arising out of or in the course of or by reason of
the carrying out of the Works and caused by any
negligence, omission, breach of contract or
default of the Contractor, his servants or agents
or, as the case may be, of such subcontractor and
his servants or agents. Such insurances shall be
subject to such limitations as to the extent of
liability for any one accident as may be set out in
the Appendix hereto.

The Contractor's insurances shall provide for the
Employer's interests to be noted as "Principal” (for
Employer's Liability) or as an "Additional Insured"”
with a “cross liability" provision (for Third Party
Liability).
(2) Any such insurance and approved policy as referred
to in Clause 27.1 (1) shall be placed with an insurer:

(a) approved by the Superintending Officer; and

(b) approved by such approving authority as the
relevant law may prescribe in the case of any
insurance or approved policy that is regulated
by law;

and the Contractor shall deposit with the
Superintending Officer before the commencement of
any work on Site a copy of the insurance and
approved policy and no later than 14 days thereafter
a copy of the receipts in respect of the premiums paid
under such insurance or approved policy.

Clause 27.3 Default in Insuring

Should the Contractor or any subcontractor default in
taking out or maintaining the insurance policies as
stipulated in Clauses 27.1 and 27.2, the Employer (without
prejudice to any other rights and remedies available) may
himself insure against any risk with respect to which the
default has occurred and the amount paid by him in
respect of premiums shall be recoverable from the
Contractor.

Clause 27.3 Default in Insuring

Should the Contractor or any subcontractor default in
taking out or maintaining any insurance or approved
policy as stipulated in Clauses 27.1 and 27.2, the
Employer (without prejudice to any other rights and
remedies available) may himself insure against any risk
with respect to which the default has occurred and the
amount paid by him in respect of premiums shall be
recoverable from the Contractor.

Clause 31.1 Termination for Default

2) If the Contractor:

then the Employer, without prejudice to any other rights
and remedies available to him, may give to the Contractor
notice in writing of the termination of the employment of
the Contractor whereupon the Contractor's employment
under the Contract shall terminate. Upon receipt of the

Clause 31.1 Termination for Default

(2) If the Contractor:

then unless such termination is prohibited by written
law, the Employer, without prejudice to any other rights
and remedies available to him, may give to the Contractor
notice in writing of the termination of the employment of
the Contractor whereupon the Contractor's employment
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Employer's notice, the Contractor shall immediately
vacate and surrender possession of the Site to the
Employer, leaving all Construction Equipment, Plant,
Temporary Works, temporary buildings, structures, tools,
goods, equipment and unfixed materials upon the Site,
other than those which the Contractor may be specifically
directed in writing by the Superintending Officer to
remove.

under the Contract shall terminate. Upon receipt of the
Employer's notice, the Contractor shall immediately vacate
and surrender possession of the Site to the Employer,
leaving all Construction Equipment, Plant, Temporary
Works, temporary buildings, structures, tools, goods,
equipment and unfixed materials upon the Site, other than
those which the Contractor may be specifically directed in
writing by the Superintending Officer to remove.

Clause 35.6 Mediation

(1) The parties agree that before referring any dispute or
difference to arbitration or court proceedings, they
shall consider resolving the dispute or difference
through formal mediation. If both parties agree to
attempt resolving the dispute through mediation, the
parties agree to do so at the Singapore Mediation
Centre, in accordance with its prevailing prescribed
form, rules and procedures.

SUPPLEMENT
APPENDIX

No provision

Clause 35.6 Mediation

(1) The parties agree that before referring any dispute or
difference to arbitration or court proceedings, they
shall consider resolving the dispute or difference
through formal mediation. If both parties agree to
attempt resolving the dispute through mediation, the
parties agree to do so at the mediation centre
specified in the Appendix, in accordance with its
prevailing prescribed form, rules and procedures.

SUPPLEMENT
APPENDIX
CLAUSE
MEDIATION CENTER 35.6(1)  cevreeereeeens

(Singapore Mediation Centre if not stated)

Clause 37.2 Notices

(1) The Contractor shall provide in his Form of Tender an
address in Singapore for service of documents,
hereafter referred to as “ the Service Address”.

(2) The Contractor shall give 14 days written notice to the
Superintending Officer before any change in the
Service Address.

(3) Except as provided in Clause 37.2(4), all certificates,
notices or instruction to be given to the Contractor by
the Employer or the Superintending Officer under the
terms of the Contract shall be sent by post, cable,
telex or facsimile transmission to or left at the Service
Address.

(4) All certificates and notices under Clauses 31 and 35
shall be given by pre-paid registered mail or hand
delivery to:

(@ in the case of the Contractor, the Service
Address; and

(b) in the case of the Superintending Officer or the

Clause 37.2 Notices

(1) The Contractor shall provide in his Form of Tender an
address in Singapore, email address and facsimile
number, for service of documents, hereafter referred
to as “the Service Address”.

(2) The Contractor shall give 14 days written notice to the
Superintending Officer before any change in the
Service Address.

(3) Except as provided in Clause 37.2(5), all certificates,
notices or instruction to be given to the Contractor by
the Employer or the Superintending Officer under the
terms of the Contract shall be sent by post, email or
facsimile transmission to or left at the Service
Address.

(4) Where any certificate, notice, or instruction to be
given to the Contractor under Clause 37.2(3) is:

(a) sent by ordinary post, it shall be deemed to be
duly served on the Contractor on the 4%
working day after the day it was posted;
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Employer, such address as the Superintending (b) sent by email, it shall be deemed to be duly

Officer shall in writing notify the Contractor. served on the Contractor at the time of

entering the information system addressed to

(5) Without prejudice to any other method of service that the email address; and

is authorised by law, service of any originating

process by the Employer or Superintending Officer on (c) sent by a facsimile transmission, it shall be

the Contractor shall be deemed to be due service if it deemed to be duly served on the Contractor at

is posted to or left at the Service Address. the time of transmission, subject to receipt on

the sending facsimile machine of a notification
(by electronic or other means) of a successful
transmission to the facsimile number.

(5) Al certificates and notices under Clauses 31 and 35
shall be given by pre-paid registered mail or hand
delivery to:

(@ in the case of the Contractor, the Service
Address; and

(b) in the case of the Superintending Officer or the
Employer, such address as the Superintending
Officer shall in writing notify the Contractor.

(6) Without prejudice to any other method of service that
is authorised by law, service of any originating
process by the Employer or Superintending Officer on
the Contractor shall be deemed to be due service if it
is posted to or left at the Service Address.
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