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Disclaimer 

 

All rights reserved. No part of this publication may be 

reproduced or copied by any means without the prior 

written permission of the copyright holder, application of 

which should be addressed to the Chief Executive Officer, 

Building and Construction Authority, 5 Maxwell Road, 

#16-00 Tower Block MND Complex, Singapore 069110.  

 

 

Disclaimer 

 

All rights reserved. No part of this publication may be 

reproduced or copied by any means without the prior 

written permission of the copyright holder, application of 

which should be addressed to the Chief Executive Officer, 

Building and Construction Authority, 52 Jurong Gateway 

Road #12-01, Singapore 608550. 

 

 

Terminology used in Clause 4.2, 11.4, 18.1, 25.2, 27.1, 

33.4, C4.0 and C7.0 

 

 “sub-contract(s)” and “sub-contractor(s)” 

 

 

Terminology used in Clause 4.2, 11.4, 18.1, 25.2, 27.1, 

33.4, C4.0 and C7.0 

 

“subcontract(s)” and “subcontractor(s)”  

 

 

Clause 1.1 Definition 

 

(q) "Loss and Expense" means: 

 

(i) the direct relevant costs of labour, Plant, 

materials, or goods actually incurred; and 

 

 

Clause 1.1 Definition 

 

(q) "Loss and Expense" means: 

 

(i) the direct relevant costs of labour, Plant, 

Construction Equipment, materials, or 

goods actually incurred; and 

 

 

Clause 2.2 Superintending Officer's Representative 

 

The Superintending Officer's Representative shall be 

appointed by and be responsible to the Superintending 

Officer and shall carry out such duties and exercise such 

authority as may be delegated to him by the 

Superintending Officer under Clause 2.3. 

 

 

Clause 2.2 Superintending Officer's Representative 

 

The Superintending Officer's Representative shall be 

appointed by and be responsible to the Superintending 

Officer and shall carry out such duties and exercise such 

authority as may be delegated to him by the 

Superintending Officer under Clause 2.3.  For the 

avoidance of doubt, the Superintending Officer may 

appoint more than one Superintending Officer’s 

Representative. 

 

 

Clause 2.5 Instructions by Superintending Officer 

 

Instructions given by the Superintending Officer shall be 

in writing. Provided that if for any reason the 

Superintending Officer considers it necessary to give any 

such instruction orally, the Contractor shall comply with 

such instruction. Confirmation in writing of such oral 

instruction given by the Superintending Officer, whether 

before or after the carrying out of the instruction, shall be 

deemed to be an instruction within the meaning of this 

 

Clause 2.5 Instructions by Superintending Officer 

 

Instructions given by the Superintending Officer shall be 

in writing.  Provided that if for any reason the 

Superintending Officer considers it necessary to give any 

such instruction orally, the Contractor shall comply with 

such instruction.  Confirmation in writing of such oral 

instruction given by the Superintending Officer, whether 

before or after the carrying out of the instruction, shall be 

deemed to be an instruction within the meaning of this 
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Clause. Provided further that if the Contractor, within 7 

days, confirms in writing to the Superintending Officer 

any oral instruction of the Superintending Officer and such 

confirmation is not contradicted in writing within 7 days 

by the Superintending Officer, it shall be deemed to be an 

instruction of the Superintending Officer. The provisions 

of this Clause shall equally apply to instructions given by 

the Superintending Officer's Representative and any 

assistants of the Superintending Officer or the 

Superintending Officer's Representative appointed 

pursuant to Clause 2.4. 

 

Clause.  Provided further that if the Contractor, within 3 

working days, confirms in writing to the Superintending 

Officer any oral instruction of the Superintending Officer 

and such confirmation is not contradicted in writing within 

the next 3 working days by the Superintending Officer, it 

shall be deemed to be an instruction of the Superintending 

Officer.  However, should the Superintending Officer 

withdraw any such oral instructions at any time within 

the aforesaid period of 6 working days, then the 

Superintending Officer may certify pursuant to Clause 

32, such sum as may be reasonable in respect of such 

Loss and Expense that the Contractor has incurred by 

reason of his compliance with the Superintending 

Officer’s oral instruction that has been withdrawn.  

The provisions of this Clause shall equally apply to 

instructions given by the Superintending Officer's 

Representative and any assistants of the Superintending 

Officer or the Superintending Officer's Representative 

appointed pursuant to Clause 2.4.  For the purposes of 

this Clause, the term “working days" shall exclude 

Sundays and public holidays. 

 

 

Clause 3.1 Contract Documents to be Taken as Mutually 

Explanatory 

 

The several documents forming the Contract are to be 

taken as mutually explanatory of one another but in the 

event of any conflict or inconsistency between the 

Conditions and the other documents forming the Contract, 

the Conditions shall be given precedence. Within the 

Conditions, the Particular Conditions, if any, shall be 

given precedence. 

 

 

Clause 3.1 Contract Documents to be Taken as Mutually 

Explanatory 

 

The several documents and drawings forming the 

Contract are to be taken as mutually explanatory of one 

another but in the event of any conflict or inconsistency 

between the Conditions and the other documents forming 

the Contract, the Conditions shall be given precedence. 

Within the Conditions, the Particular Conditions, if any, 

shall be given precedence.  In the event of any conflict or 

inconsistency between the drawings, then the order of 

precedence shall be as prescribed in the Appendix. 

 

 

SUPPLEMENT 

 

APPENDIX 

 

No provision 

 

 

SUPPLEMENT 

 

APPENDIX 

 

 CLAUSE  

ORDER OF 

DRAWINGS 

3.1 ………….. 

(in descending order)  ………….. 

  ………….. 

 

 

 

Clause 4.4 Responsibility for Identifying Ambiguities, 

Discrepancies, etc 

 

(1) The Contractor shall forthwith notify the 

Superintending Officer in writing of any ambiguity, 

discrepancy, conflict, inconsistency or omission in or 

between any of the Contract documents that may at 

 

Clause 4.4 Responsibility for Identifying Ambiguities, 

Discrepancies, etc 

 

(1) Either the Superintending Officer or Contractor 

shall forthwith notify the other party in writing as 

soon as either becomes aware of any ambiguity, 

discrepancy, conflict, inconsistency or omission in or 
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any time be found. The Superintending Officer insofar 

as it may affect the execution or completion of the 

Works shall then explain and adjust it and may issue 

to the Contractor an instruction so as to resolve the 

ambiguity, discrepancy, conflict, inconsistency or 

omission. If, in the opinion of the Contractor, 

compliance with any such instruction is likely to or 

has involved the Contractor in any Loss and Expense 

which could not have been reasonably foreseen by an 

experienced contractor (assuming a diligent perusal of 

the documents submitted prior to Contract), the 

Contractor shall forthwith notify the Superintending 

Officer in writing and subject to compliance by the 

Contractor with Clauses 14, 23 and 32, the 

Superintending Officer may grant an extension of 

time pursuant to Clause 14 and may certify pursuant 

to Clause 32 such sum as may be reasonable in 

respect of such Loss and Expense. 

 

(2) In the event that instructions issued by the 

Superintending Officer to resolve such ambiguity, 

discrepancy, conflict, inconsistency or omission result 

in a reduction in the Contract Sum, such reduction 

shall be determined in accordance with Clause 20 and 

the Superintending officer shall be entitled to reduce 

any valuation of the Works made under Clause 32 

accordingly. 

 

(3) Nothing in Clause 4.4(1) or the Contract shall entitle 

the Contractor to an extension of time or Loss and 

Expense or any other compensation or remedy 

whatsoever (whether pursuant to the Contract or as 

damages or otherwise in law) for any ambiguity, 

discrepancy, conflict, inconsistency or omission in 

any of the documents which could have been found 

prior to the date of the Letter of Acceptance and the 

Contractor shall be deemed to have found it and to 

have entered into the Contract with full knowledge of 

it and of any resolution of it. 

 

between any of the Contract documents that may at 

any time be found.  

 

(2) Where either party has been notified, the 

Superintending Officer insofar as it may affect the 

execution or completion of the Works shall then 

explain and adjust it and may issue to the Contractor 

an instruction so as to resolve the ambiguity, 

discrepancy, conflict, inconsistency or omission.  If, 

in the opinion of the Contractor, compliance with 

any such instruction is likely to or has involved the 

Contractor in any Loss and Expense which could not 

have been reasonably foreseen by an experienced 

contractor (assuming a diligent perusal of the 

documents submitted prior to Contract), the 

Contractor shall forthwith notify the Superintending 

Officer in writing and subject to compliance by the 

Contractor with Clauses 14, 23 and 32, the 

Superintending Officer may grant an extension of 

time pursuant to Clause 14 and may certify pursuant 

to Clause 32 such sum as may be reasonable in 

respect of such Loss and Expense. 

 

(3) In the event that instructions issued by the 

Superintending Officer to resolve such ambiguity, 

discrepancy, conflict, inconsistency or omission 

result in a reduction in the Contract Sum, such 

reduction shall be determined in accordance with 

Clause 20 and the Superintending officer shall be 

entitled to reduce any valuation of the Works made 

under Clause 32 accordingly. 

 

Clause 5.1 Inspection of Site and Geotechnical 

Information 

 

The Contractor shall be deemed to have inspected and 

examined the Site and its surroundings and to have 

satisfied himself before submitting the Tender as to the 

nature of the ground and sub-soil and the form and nature 

of the Site. Geotechnical information obtained from site 

investigation, reports, publications and/or journals 

concerning the site may be provided by the Employer. The 

provision of the geotechnical information by the Employer 

shall not relieve the Contractor from the responsibility of 

carrying out his own investigation and/or search for 

existing and other additional geotechnical information 

relevant to the Site. 

 

Clause 5.1 Inspection of Site and Geotechnical 

Information 

 

The Contractor shall be deemed to have inspected and 

examined the Site and its surroundings and to have 

satisfied himself before submitting the Tender as to the 

nature of the ground and sub soil and the form and nature 

of the Site. The Employer shall upon request, provide 

any Geotechnical information obtained from site 

investigation, reports, publications and/or journals 

concerning the site, if available, save that the Employer 

need not provide such Geotechnical information that it 

deems to be confidential or sensitive. The provision of 

the geotechnical information by the Employer shall not 

relieve the Contractor from the responsibility of carrying 
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 out his own investigation and/or search for existing and 

other additional geotechnical information relevant to the 

Site. 

 

 

Clause 10.7 Defects during the Progress of the Works 

 

If the Superintending Officer during the progress of the 

Works finds any Defect, he may instruct the Contractor in 

writing to do any or all of the following: 

 

 

Clause 10.7 Defects during the Progress of the Works 

 

Either the Superintending Officer or the Contractor 

shall forthwith notify the other party in writing as soon 

as either finds any defect during the progress of the 

Works. The Superintending Officer may instruct the 

Contractor in writing to do any or all of the following: 

 

 

Clause 12.5 Other Contractors 

 

(1) The Employer reserves the right to employ or 

otherwise engage any persons to carry out on Site, 

work which does not form any part of the Works, 

whether or not information with respect to such work 

is provided in the Contract. Every person so employed 

shall be deemed to be a person for whom the 

Employer is responsible and not to be a subcontractor. 

The Contractor shall permit the execution of any work 

by any such person employed or engaged by the 

Employer. For the avoidance of doubt, any properly 

authorised authority or statutory boards who may be 

employed in the execution on or near the Site of any 

work not in the Contract shall not be regarded as 

contractors of the Employer and shall not be deemed 

to be a person for whom the Employer is responsible. 

 

 

 

Clause 12.5 Other Contractors 

 

(1) The Employer reserves the right to employ or 

otherwise engage any persons to carry out on Site, 

work which does not form any part of the Works, 

whether or not information with respect to such work 

is provided in the Contract. Every person so deployed 

shall be deemed to be a person for whom the 

Employer is responsible and not to be a subcontractor.  

The Contractor shall permit the execution of any work 

by any such person deployed by the Employer on 7 

days’ written notice given by the Superintending 

Officer, or where the Superintending Officer 

deems the work to be urgent, then as soon as 

practicable.  For the avoidance of doubt, any 

properly authorised authority or statutory boards who 

may be deployed in the execution on or near the Site 

of any work not in the Contract shall not be regarded 

as contractors of the Employer and shall not be 

deemed to be a person for whom the Employer is 

responsible. 

 

 

Clause 14.2 Extension of the Time for Completion 

 

The time within which the Works or any phase or part of 

the Works is to be completed may be extended by the 

Superintending Officer either prospectively or 

retrospectively and before or after the Time for 

Completion by such further period or periods of time as 

may reasonably reflect delay in completion of the Works 

which, notwithstanding due diligence and the taking of all 

reasonable steps by the Contractor to avoid or reduce such 

delay, will or might be or has been caused by any of the 

following events: 

 

(a) Force majeure. 

… 

 

(q) Any other ground for extension of time expressly 

mentioned in the Contract and not mentioned in this 

Clause 14.2. 

 

Clause 14.2 Extension of the Time for Completion 

 

The time within which the Works or any phase or part of 

the Works is to be completed may be extended by the 

Superintending Officer either prospectively or 

retrospectively and before or after the Time for 

Completion by such further period or periods of time as 

may reasonably reflect delay in completion of the Works 

which, notwithstanding due diligence and the taking of all 

reasonable steps by the Contractor to avoid or reduce such 

delay, will or has been caused by any of the following 

events: 

 

(a) An event which is beyond the Contractor’s 

reasonable control (a force majeure event). 

… 

 

(q) Epidemics or pandemics resulting in shortages of 

the labour, goods, materials or Construction 
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 Equipment required for the Works or inability to 

proceed with any part of the Works.  

 

(r) Any other ground for extension of time expressly 

mentioned in the Contract and not mentioned in this 

Clause 14.2. 

 

 

Clause 18.4 Contractor to Search 

 

If any Defect, shrinkage or other fault in the Works 

appears at any time from the commencement of Works to 

the end of the Defects Liability Period, the Superintending 

Officer may instruct the Contractor to search under the 

direction of the Superintending Officer for the cause of the 

Defect, shrinkage or other fault. If such Defect, shrinkage 

or other fault is one for which the Contractor is liable 

under the Contract or the necessity for such a search is 

caused by the Contractor or arises from some default by 

the Contractor, the cost of the work carried out in 

searching as aforesaid shall be borne by the Contractor and 

the Contractor shall in such case remedy such Defect, 

shrinkage or other fault at his own cost. 

 

 

Clause 18.4 Notify and Search for Defects 

 

Either the Superintending Officer or the Contractor 

shall forthwith notify the other party in writing as soon 

as either becomes aware of any Defect, shrinkage or 

other fault in the Works which appears at any time from 

the commencement of Works to the end of the Defects 

Liability Period.  Upon sending or receiving such 

notification in writing, the Superintending Officer may 

instruct the Contractor to search under the direction of the 

Superintending Officer for the cause of the Defect, 

shrinkage or other fault.  If such Defect, shrinkage or other 

fault is one for which the Contractor is liable under the 

Contract or the necessity for such a search is caused by the 

Contractor or arises from some default by the Contractor,  

the cost of the work carried out in searching as aforesaid 

shall be borne by the Contractor and the Contractor shall 

in such case remedy such Defect, shrinkage or other fault 

at his own cost. 

 

 

CLAUSE 27 INSURANCE FOR PERSONAL INJURY, 

WORK INJURY COMPENSATION AND PROPERTY 

DAMAGE 

 

Clause 27.1 The Policies 

 

(1) Without prejudice to his liability to indemnify the 

Employer under Clause 26, the Contractor shall, 

before commencement of any work under the 

Contract, maintain: 

 

(a) such insurances (subject to any limitations 

permitted by the Specifications or other Contract 

documents) as are necessary to cover the liability 

of the Contractor or, as the case may be, of any 

such subcontractor, in respect of personal injuries 

or death arising out of or in the course of or by 

reason of the carrying out of the Works or the 

sub-contract works including any liability of the 

Contractor under the Work Injury Compensation 

Act or any subsequent modification or re-

enactment of such Act; and 

 

(b) such insurances as may be specifically required 

by the Contract in respect of injury or damage to 

property real or personal (other than the Works) 

arising out of or in the course of or by reason of 

 

CLAUSE 27 INSURANCE FOR PERSONAL 

INJURY, WORK INJURY AND PROPERTY 

DAMAGE  

 

Clause 27.1 The Policies 

 

(1) Without prejudice to his liability to indemnify the 

Employer under Clause 26, the Contractor shall, 

before commencement of any work under the 

Contract, maintain:  

 

(a) such insurances (subject to any limitations 

permitted by the Specifications or other Contract 

documents) as are necessary to cover the liability 

of the Contractor or, as the case may be, of any 

such subcontractor, in respect of personal injuries 

or death of any person whomsoever arising out 

of or in the course of or by reason of the carrying 

out of the Works or the subcontract works;  

  

(aa) such approved policy as required under the 

Work Injury Compensation Act or regulations 

(including any subsequent amendment or re-

enactment of the Act or regulations); and 

 

(b) such insurances as may be specifically required 

by the Contract in respect of injury or damage to 
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the carrying out of the Works and caused by any 

negligence, omission, breach of contract or 

default of the Contractor, his servants or agents 

or, as the case may be, of such subcontractor and 

his servants or agents. Such insurances shall be 

subject to such limitations as to the extent of 

liability for any one accident as may be set out in 

the Appendix hereto. 

 

The Contractor's insurances shall provide for the 

Employer's interests to be noted as "Principal" (for 

Work Injury Compensation/Employer's Liability) or 

as an "Additional Insured" with a "cross liability" 

provision (for Third Party Liability). 

 

(2) Any such insurance as is referred to in Clause 27.1 (1) 

shall be placed with an insurer approved by the 

Superintending Officer and the Contractor shall 

deposit with the Superintending Officer before the 

commencement of any work on Site a copy of the 

policy or policies of insurance and no later than 14 

days thereafter the receipts in respect of the premiums 

paid under such policy or policies. 

 

property real or personal (other than the Works) 

arising out of or in the course of or by reason of 

the carrying out of the Works and caused by any 

negligence, omission, breach of contract or 

default of the Contractor, his servants or agents 

or, as the case may be, of such subcontractor and 

his servants or agents.  Such insurances shall be 

subject to such limitations as to the extent of 

liability for any one accident as may be set out in 

the Appendix hereto. 

 

The Contractor's insurances shall provide for the 

Employer's interests to be noted as "Principal" (for 

Employer's Liability) or as an "Additional Insured" 

with a "cross liability" provision (for Third Party 

Liability). 

 

(2) Any such insurance and approved policy as referred 

to in Clause 27.1 (1) shall be placed with an insurer: 

 

(a) approved by the Superintending Officer; and 

  

(b) approved by such approving authority as the 

relevant law may prescribe in the case of any 

insurance or approved policy that is regulated 

by law; 

 

and the Contractor shall deposit with the 

Superintending Officer before the commencement of 

any work on Site a copy of the insurance and 

approved policy and no later than 14 days thereafter 

a copy of the receipts in respect of the premiums paid 

under such insurance or approved policy. 

 

 

Clause 27.3 Default in Insuring 

 

Should the Contractor or any subcontractor default in 

taking out or maintaining the insurance policies as 

stipulated in Clauses 27.1 and 27.2, the Employer (without 

prejudice to any other rights and remedies available) may 

himself insure against any risk with respect to which the 

default has occurred and the amount paid by him in 

respect of premiums shall be recoverable from the 

Contractor. 

 

 

Clause 27.3 Default in Insuring 

 

Should the Contractor or any subcontractor default in 

taking out or maintaining any insurance or approved 

policy as stipulated in Clauses 27.1 and 27.2, the 

Employer (without prejudice to any other rights and 

remedies available) may himself insure against any risk 

with respect to which the default has occurred and the 

amount paid by him in respect of premiums shall be 

recoverable from the Contractor. 

 

Clause 31.1 Termination for Default 

 

(2) If the Contractor: 

 … 

then the Employer, without prejudice to any other rights 

and remedies available to him, may give to the Contractor 

notice in writing of the termination of the employment of 

the Contractor whereupon the Contractor's employment 

under the Contract shall terminate. Upon receipt of the 

 

Clause 31.1 Termination for Default 

 

(2) If the Contractor: 

 … 

then unless such termination is prohibited by written 

law, the Employer, without prejudice to any other rights 

and remedies available to him, may give to the Contractor 

notice in writing of the termination of the employment of 

the Contractor whereupon the Contractor's employment 
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Employer's notice, the Contractor shall immediately 

vacate and surrender possession of the Site to the 

Employer, leaving all Construction Equipment, Plant, 

Temporary Works, temporary buildings, structures, tools, 

goods, equipment and unfixed materials upon the Site, 

other than those which the Contractor may be specifically 

directed in writing by the Superintending Officer to 

remove. 

under the Contract shall terminate.  Upon receipt of the 

Employer's notice, the Contractor shall immediately vacate 

and surrender possession of the Site to the Employer, 

leaving all Construction Equipment, Plant, Temporary 

Works, temporary buildings, structures, tools, goods, 

equipment and unfixed materials upon the Site, other than 

those which the Contractor may be specifically directed in 

writing by the Superintending Officer to remove. 

 

 

Clause 35.6 Mediation 

 

(1) The parties agree that before referring any dispute or 

difference to arbitration or court proceedings, they 

shall consider resolving the dispute or difference 

through formal mediation. If both parties agree to 

attempt resolving the dispute through mediation, the 

parties agree to do so at the Singapore Mediation 

Centre, in accordance with its prevailing prescribed 

form, rules and procedures. 

 

 

Clause 35.6 Mediation 

 

(1) The parties agree that before referring any dispute or 

difference to arbitration or court proceedings, they 

shall consider resolving the dispute or difference 

through formal mediation. If both parties agree to 

attempt resolving the dispute through mediation, the 

parties agree to do so at the mediation centre 

specified in the Appendix, in accordance with its 

prevailing prescribed form, rules and procedures. 

 

 

SUPPLEMENT 

 

APPENDIX 

 

No provision 

 

 

SUPPLEMENT 

 

APPENDIX 

 

 CLAUSE  

MEDIATION CENTER 35.6(1) ………….. 

  (Singapore Mediation Centre if not stated) 

 

 

Clause 37.2 Notices 

 

(1) The Contractor shall provide in his Form of Tender an 

address in Singapore for service of documents, 

hereafter referred to as “ the Service Address”. 

 

(2) The Contractor shall give 14 days written notice to the 

Superintending Officer before any change in the 

Service Address. 

 

(3) Except as provided in Clause 37.2(4), all certificates, 

notices or instruction to be given to the Contractor by 

the Employer or the Superintending Officer under the 

terms of the Contract shall be sent by post, cable, 

telex or facsimile transmission to or left at the Service 

Address. 

 

(4) All certificates and notices under Clauses 31 and 35 

shall be given by pre-paid registered mail or hand 

delivery to: 

 

(a) in the case of the Contractor, the Service 

Address; and 

 

(b) in the case of the Superintending Officer or the 

 

Clause 37.2 Notices 

 

(1) The Contractor shall provide in his Form of Tender an 

address in Singapore, email address and facsimile 

number, for service of documents, hereafter referred 

to as “the Service Address”. 

 

(2) The Contractor shall give 14 days written notice to the 

Superintending Officer before any change in the 

Service Address. 

 

(3) Except as provided in Clause 37.2(5), all certificates, 

notices or instruction to be given to the Contractor by 

the Employer or the Superintending Officer under the 

terms of the Contract shall be sent by post, email or 

facsimile transmission to or left at the Service 

Address. 

 

(4) Where any certificate, notice, or instruction to be 

given to the Contractor under Clause 37.2(3) is: 

 

(a) sent by ordinary post, it shall be deemed to be 

duly served on the Contractor on the 4th 

working day after the day it was posted; 
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Employer, such address as the Superintending 

Officer shall in writing notify the Contractor. 

 

(5) Without prejudice to any other method of service that 

is authorised by law, service of any originating 

process by the Employer or Superintending Officer on 

the Contractor shall be deemed to be due service if it 

is posted to or left at the Service Address. 

 

(b) sent by email, it shall be deemed to be duly 

served on the Contractor at the time of 

entering the information system addressed to 

the email address; and 

 

(c) sent by a facsimile transmission, it shall be 

deemed to be duly served on the Contractor at 

the time of transmission, subject to receipt on 

the sending facsimile machine of a notification 

(by electronic or other means) of a successful 

transmission to the facsimile number.   

 

(5) All certificates and notices under Clauses 31 and 35 

shall be given by pre-paid registered mail or hand 

delivery to: 

 

(a) in the case of the Contractor, the Service 

Address; and 

 

(b) in the case of the Superintending Officer or the 

Employer, such address as the Superintending 

Officer shall in writing notify the Contractor. 

 

(6) Without prejudice to any other method of service that 

is authorised by law, service of any originating 

process by the Employer or Superintending Officer on 

the Contractor shall be deemed to be due service if it 

is posted to or left at the Service Address. 

 

 


