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CLAUSE

OPTION MODULES 1.1(c) N.A

EMPLOYER 1.1(m) Singapore Sports School Ltd.

LIMITATIONS ON THE AUTHORITY OF
THE SUPERINTENDING OFFICER 2.1 NIL

ORDER OF DRAWINGS 3.1 The more stringent requirements will  
(in descending order)

Apply, subject to Superintending 

Officer’s approval.

SECURITY DEPOSIT 4.5

Number of days to deposit after Letter of 4.5(1)
Acceptance (14 days if none stated) 14days

Amount 4.5(1) 5% of the Contract Sum

Form of security deposit 4.5(2) Guarantee Template for Bank or MAS
approved insurance company*

Clause  4.5(2)  was  amended on  21 June  2024.  Refer  to  the  List  of  Amendments  for  PSSCOC for
Construction Works 2020 (8th Edition Jul 2020) for amendments made.
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CONFIDENTIALITY OF INFORMATION 4.8(1)
SUPPLIED TO CONTRACTOR

Confidential Information All information that the Contractor has
obtained,  to  which the Contractor  has
had access,  owing to his position as a
Contractor under the Contract, but does
not include information that is:

(a)  or  has  become  public  knowledge
otherwise  than  through  breach  of
agreement  or other  legal obligation or
through the default or negligence of the
Contractor  or  any  Authorised
Recipient; 

(b)  lawfully  in  the  possession  of  the
Contractor  or  already  known  to  the
Contractor  on a non-confidential  basis
prior  to  the  Contractor  receiving  or
obtaining such information as  a  result
of  entering  into  the  Contract,  as
evidenced by written records; or

(c)  independently  developed  by  the
Contractor.
............................................................

Clause 4.8 was added on 21 June 2024. Refer to the List of Amendments for PSSCOC for Construction
Works 2020 (8th Edition Jul 2020) for amendments made.

TIME FOR COMPLETION 14.1

Whole of the Works Eleven (11) months

Phase or Part of the Works

............................................................ ............................................................

............................................................ ............................................................

............................................................ ............................................................
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LIQUIDATED DAMAGES 16.1
(The  cumulative  amount  of  liquidated
damages payable by the Contractor for
all  occasions  of  delay  under  the
Contract  shall not exceed $50m or the
Contract Sum, whichever is lower.)

Whole of the Works $1500.00 per day

Phase or Part of the Works

............................................................ ............................................................

............................................................ ............................................................

............................................................ ............................................................

DEFECTS LIABILITY PERIOD 18.1 12 months 
(12 months if none stated)

LIMITATIONS ON EXTENT OF 
LIABILITY FOR ANY ONE 
ACCIDENT 27.1(1)(b) -.

PERCENTAGE OF PROFESSIONAL
FEES 28.1(1) 15% of the contract sum

PERIOD FOR HONOURING
CERTIFICATE 32.6 30days
(21 days if none stated)

RATE OF INTEREST UPON
UNPAID SUMS 32.6 5%
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FLUCTUATIONS 33.1 Not Applicable

Specified Materials                                                                    Concrete
                                                                                                   Steel Reinforcements
                                                                                                   Structural Steel (Optional)

Material Price Indices published by                                          Building and Construction Authority 
                                                                                                   (for Concrete and Steel Reinforcements)
                                  
                                                                                                   Import  Price  Index  of  Manufactured  

                                                                       Goods for ‘Iron & Steel’ as published  
                                                                       by the Singapore Department of      
                                                                       Statistics (for Structural Steel)

Tender Closing Month                                                                 ...........................................................           

Base Unit Rate of Materials
(to be filled in by bidders or 
to be indicated by Employer where relevant)*

Concrete                                                                                     $..................................................../m3  

Steel Reinforcements                                                                 $..................................................../tonne 

Structural Steel                                                                           $..................................................../tonne 

Clause 33.1(1) was amended w.e.f. 01 January 2023. Refer to the List of Amendments for PSSCOC for
Construction Works 2020 (8th Edition Jul 2020) for amendments made.

MEDIATION CENTRE** 35.6(1) Singapore Mediation Centre
Clause 35.6(1)  in  Appendix  was amended on 21 June 2024.  Refer  to  the List  of  Amendments  for
PSSCOC for Construction Works 2020 (8th Edition Jul 2020) for amendments made.
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COMPLIANCE WITH WORKPLACE 40
SAFETY AND HEALTH (“WSH”) 
REQUIREMENTS

WSH trainings 40.1 (a)  Conduct  WSH  briefings  for  each
new worker before deployment to work
at the Site and periodic WSH briefings
(e.g.  daily  toolbox  meetings)  on  all
matters,  in-house  rules  and  the
necessary  precautions  in  special
circumstances to ensure workers  work
safely at the Site. Special circumstances
refer  to  any  abnormal  working
environment  or  situation  that  could
occur on the construction site.

(b)  Provide  each  worker  with  WSH
training,  being  foundation  safety
orientation courses  as well  as  training
beyond  the  foundation  safety
orientation  courses,  based  on  the
project  needs  as  required  by  the
Superintending  Officer.  The  list  of
accredited  WSH  courses  and  training
providers is published by MOM.
............................................................

List of activities 40.2 (a)  Provide  to  the  Superintending
Officer  periodic  reports  at  the
frequency  determined  by  the
Superintending Officer (e.g. monthly or
quarterly  reports)  containing
assessments  of  WSH  performance  of
the Contractor and all subcontractors at
the Site.

(b)  Conduct  regular  sessions  e.g.
weekly  or  monthly  meetings  with  the
subcontractors’  authorised
representative  (who  is  at  least  a
manager in terms of seniority) and the
Superintending Officer to discuss WSH
performance and issues.
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List of activities 40.2 (c)  Identify  poor  performing
subcontractors;  provide  to  the
Superintending  Officer  for  approval  a
subcontractor  management  action plan
that  sets  out  the  procedures  for  the
oversight, supervision and coordination
of  the  subcontractors;  and  carry  out
such  approved  plans.  This  would
include rectifying the safety lapses and
carrying  out  preventive  measures  to
avoid recurrence.
............................................................

WSH Proposals 40.3 (a) Conduct risk assessment in relation
to the safety and health risks posed to
any person who may be affected by the
works and activities  of the Contractor
and subcontractors (whether directly or
indirectly appointed by the Contractor)
at  the Site  and submit  a  report  to  the
Superintending Officer for approval.

(b)  Establish  method  statements  for
each  safety-critical  work  activity
identified  with  relevant  risk
assessments  conducted  and  provide  a
copy to the Superintending Officer for
approval.

(c)  Inform  all  subcontractors,
subcontractors’ workers involved in the
work activities at the Site on the nature
of  risks  involved  and  ensure
compliance with the method statement.
............................................................

Clause 40 was added on 21 June 2024. Refer to the List of Amendments for PSSCOC for Construction
Works 2020 (8th Edition Jul 2020) for amendments made.
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ADVANCE PAYMENT***
(if not stated, it shall be 20% of the PPVC 
costs priced by the Contractor up to 10% of 
the Contract Sum)

D1.0(2) .......% of the PPVC costs, capped at .......
% of Contract Sum

Form of Advance Payment Guarantee*** D1.0(2) eGuarantee  Template  (Reference  Code:
GOV_UT  from
https://www.eguarantee.gov.sg/]* or

Guarantee  Template  for  Bank  or  MAS
approved insurance company*

Clause D1.0(2)  was amended on 21 June 2024.  Refer  to  the List  of  Amendments  for  PSSCOC for
Construction Works 2020 (8th Edition Jul 2020) for amendments made.

RECOVERY PERIOD***
(within 12 months after the recovery start 
date if none stated)

D2.0(1) /
D5.0

....... months

INTERVALS FOR REPAYMENT OF THE
ADVANCE PAYMENT***
(monthly if none stated)

D5.0 ……………………………..

RECOVERY START DATE***
(4 months after the date of the Letter of 
Acceptance if none stated)

D5.0 ....... months after the date of the Letter
of Acceptance

*            To delete accordingly
**          To insert the name of a mediation centre acceptable to both parties. Possible options include
the Singapore Mediation Centre,  Singapore International  Mediation Centre,  Singapore Construction
Mediation Centre Pte Ltd, or other mediation service conducted by an organisation acceptable to both
parties.
***        To delete unless Option Module D is u
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